REPUBLIC OF CROATIA

MINISTRY OF SCIENCE; EDUCATION AND
SPORTS

NEWFELPRO Grant Agreement No. [e]

[Insert project proposal name]

This Grant Agreement No. [e] is concluded on [e] by and between:

Ministry of Science, Education and Sports of the Republic of Croatia, with registered office at
Donje Svetice 38, 10 000 Zagreb, Republic of Croatia, PIN [e], represented by Minister
Zeljko Jovanovié¢ Ph.D (hereinafter: MSES)

and

Project Manager [®], with place of residence at [®], city [®], state [®], PIN [e] (hereinafter:
Project Manager)

and

[Research organization 1], with registered office at [e], city [e], statc [e], PIN [e],
represented by [@] (hereinafter: Host Institution)

and

[Research organization 2], with registered office at [e®], city [e], state [e], PIN [e],
represented by [e] (hereinafter: Return Host Institution)

(hereinafter jointly referred to as: Parties).

Article 1 - Preamble

1.1 With the funds allocated by the European Commission to MSES as part of the COFUND
project, based on the Co-Financing Agreement No. 291823 between the European
Commission and MSES, MSES initiated the project titled New International Fellowship
Mobility Programme for Experienced Researchers (hereinafter: NEWFELPRO) with the aim
of providing fellowships to researchers and promoting international mobility of researchers in
the Republic of Croatia and abroad.

1.2 This Agreement establishes the rights and obligations of the Parties in implementing the
Project from Annex 1 hereof.



Article 2 — Basic terms

The following terms are used in this Agreement:

Outgoing Phase

Return Phase

Financial Plan

Financing or Funds

Scientist in Charge

NEWFELPRO

Host Institution

Return Host Institution

Intellectual Property Rights

IS mandatory research stay abroad.

IS mandatory research stay in the Republic of Croatia
upon completion of research stay abroad.

is the part of the Project specified in Annex 2, which
shows project financing and co-financing.

refers to the amount or amounts of funds provided by
MSES for payment according to this Grant
Agreement, as described in Annex 2.

is the scientist in the Host Institution responsible for
mentoring the Project Manager during the project and
for coordination and implementation of activities by
the Host Institution.

is a programme for providing fellowships and
promoting international mobility of researchers of the
Republic of Croatia conducted by MSES through
NEWFELPRO Secretariat and Selection Committee,
in accordance with the Co-Financing Agreement No.
291823.

is a legal entity with permanent registered office in
some of the European Union Member States or in an
another country, in charge of administrative
implementation of the project abroad as defined in
tender documentation as well as of financial and
scientific implementation of the project in
coordination with the Project Manager.

is a legal entity with permanent registered office in
the Republic of Croatia in charge of administrative
implementation of the project in Croatia as defined in
tender documentation and financial and scientific
implementation of the project in coordination with
the Project Manager.

refer to copyright and related rights, industrial
property rights (patents, seals, industrial design,
geographical indications and designations of origin
and topography of semiconductor products),
confidential information (including trade secrets and
know how), integrated circuits and any other rights
arising from intellectual activities in economic,
research, literary or artistic fields as governed by



Research Results

Project

Negotiation

Phase

Selection Committee

NEWFELPRO Secretariat

Project Manager

Hosting Agreement

Imported Intellectual Property

Intellectual Property Rights

Transfer Agreement

positive legislation of the Republic of Croatia and the
European Union.

refer to results arising from research and
development carried out within the project defined in
this Agreement, after the date of signing the
Agreement, which are suitable for being the subject
of intellectual property or represent intellectual
property at the moment they arise (i.e. copyright).

is a project proposal with appendices listed in the
annexes of this Grant Agreement, and forms an
integral part of the Grant Agreement.

is the period preceding the signing of this Grant
Agreement, in which project start and completion
dates, project financial plan, research implementation
goals and plan are defined.

is the committee in charge of managing the
NEWFELPRO project .

consists of two advisors in charge of administrative
implementation of the NEWFELPRO project.

is the person specified as the Project Manager in the
Project.

is the agreement concluded between the Host
Institution and Project Manager during the
researcher’s stay abroad which governs mutual
relations during research and technological
cooperation on the project, or an Agreement made
between the Return Host Institution and Project
Manager during the researcher’s stay in Croatia, in
Return Phase.

includes intellectual property which is already owned
by participants in the Project on the date of signing
this Agreement, and it serves for Project
implementation.

is an agreement for transferring the intellectual
property right which arose during Project
implementation between the Host Institution or
Project Manager and third parties or between the
Return Host Institution or Project Manager and third
parties.



Co-Financing Agreement is the agreement no. 291823 between MSES and the
European Commission.

Article 3 - Project Duration

3.1 Project Duration (or Project financing term) shall be [®] months, from year [®] to year
[e].

3.2 If the Project Manager should delay the implementation of the Project (or its part), they
shall, prior to the implementation start date specified in paragraph 3.1, submit a written

request to the NEWFELPRO Secretariat explaining extraordinary circumstances which led to
the requested delay.

3.3 Project Manager shall submit the written request from paragraph 3.2 no later than 30 days
prior to the planned start of Project implementation from paragraph 3.1.

3.4 Selection Committee shall no later than 14 days from the date of receiving the request
from paragraph 3.2 make a decision on delaying Project start and inform the Parties thereof in
writing.

3.5 Maximum delay period that may be requested is 30 days from Project implementation
start date defined in paragraph 3.1.

3.6 Project implementation start delay may be requested only once.

Article 4 - Reporting periods and reporting language

4.1 Host Institution and Project Manager shall in the Outgoing Phase submit narrative reports
on research implementation, financial reports, final report and other required reports in the
form prescribed by the NEWFELPRO Secretariat and Selection Committee, while in the
Return Phase, the specified reports shall be submitted by the Return Host Institution and
Project Manager. The specified reports shall be signed by the Scientist in Charge and Host
Institution legal representative and the Project Manager during the Outgoing Phase, while in
the Return Phase the mentioned reports shall be signed by the Return Host Institution legal
representative and Project Manager.

4.2 All reports submitted to the NEWFELPRO Secretariat by the Project Manager, Host
Institution and Return Host Institution shall be submitted on reporting forms published on
official websites of the NEWFELPRO project. http://www.newfelpro.hr.

4.3 Narrative reports shall contain details on obtained measurable results, Project checkpoints
and key implementation indicators according to the Research Implementation Plan from
Annex 3. Financial reports shall contain detailed data on funds expenditure in accordance
with the Financial Plan from Annex 2.

4.4 Host Institution, Return Host Institution and Project Manager shall submit reports to the
NEWFELPRO Secretariat every six months during Project implementation.

4.5 Host Institution, Return Host Institution and Project Manager shall submit financial
reports to NEWFELPRO Secretariat every six months during Project implementation.



4.6 Host Institution and Return Host Institution shall ensure that the Project Manager submits
the final report on the implemented Project which has to be approved by the Host Institution
and Return Host Institution, no later than 60 day after Project completion date defined in
paragraph 3.1 hereof.

4.7 If the quality of submitted reports is considered unsatisfactory, the reports shall be
returned for correction and delivered to the NEWFELPRO Secretariat within 15 days after
they have been returned for correction.

4.8 NEWFELPRO Secretariat and Selection Committee shall evaluate the Project final report
no later than 90 days from the date the final report was received.

4.9 With prior notice and at any time within the duration of the Project and up to five years
after Project completion, the NEWFELPRO Secretariat and Selection Committee may request
additional information or documentation related to Project implementation from the Project
Manager, Host Institution or Return Host Institution.

4.10 Reporting period shall start depending on Project duration start, in accordance with
paragraph 3.1. Terms for submitting narrative and financial reports are defined in detail in
Annex 4 hereof.

4.11 All reports shall be submitted on official NEWFELPRO forms exclusively in English
and electronically. Reports shall contain electronic signatures and be delivered to the official
MSES address, the NEWFELPRO Secretariat, in accordance with Article 10 hereof.

Article 5 - Host Institution role

5.1 Host Institution and Project Manager shall ensure the Project is implemented in
accordance with this Agreement, in a responsible and professional manner. The Project shall
be implemented in accordance with the Financial Plan from Annex 2 and in accordance with
research goals and plan from Annex 3, suggested by the Host Institution and Project Manager,
and approved by the Selection Committee.

5.2 The Host Institution shall in cooperation with Project Manager submit clear, systemic and
accurate financial reports on Project implementation, which shall clearly identify any Project
costs and expenditures.

5.3 Submitted financial reports shall be in accordance with this Agreement.

Article 6 - Return Host Institution role

6.1 The Return Host Institution shall ensure the Project is implemented in accordance with
this Agreement, in a responsible and professional manner. The Project shall be implemented
in accordance with the Financial Plan from Annex 2 and in accordance with research goals
and plan from Annex 3, suggested by the Return Host Institution and Project Manager, and
approved by the Selection Committee.

6.2 The Return Host Institution shall in cooperation with Project Manager submit clear,
systemic and accurate financial reports on Project implementation, which shall clearly
identify any Project costs and expenditures.



6.3 Submitted financial reports shall be in accordance with this Agreement.

Article 7 — Project Manager role

The Project Manager shall manage the Project and report on the Project in cooperation with
the Host Institution and Return Host Institution during the entire financing term, or duration
of the Project. The Host Institution and Scientist in Charge, and the Return Host Institution
and Project Manager shall be jointly responsible for adequate implementation of the Project.

Article 8 — Financing term and payment of Funds

8.1 The Project shall be financed through the duration of the Project defined by paragraph 3.1
hereof.

8.2 MSES may, as an exception, define other financing terms.

8.3 For the Project implemented in accordance with Annex 1, MSES shall pay the Host
Institution / Return Host Institution a gross amount not exceeding the total of

EUR / HRK [e]

according to Annex 1 hereof. This amount includes Project Manager costs, travel costs,
mobility and research costs and all other reasonable costs set out in Annex 1 hereof.

8.4 First annual payment shall be made in EUR / HRK within 30 days after the Project starts
in accordance with paragraph 3.1. to the Host Institution / Return Host Institution [select
depending on fellowship type — outgoing, incoming, reintegration]. Second annual payment
shall be made in EUR / HRK, within 30 days after receiving the second six-month narrative
and financial report, to the Host Institution / Return Host Institution [select depending on
fellowship type — outgoing, incoming, reintegration].

8.5 For projects in duration of 36 months, the third annual payment shall be made in HRK
within 30 days after receiving the fourth six-month narrative and financial report to the Return
Host Institution.

8.6 For projects in duration of 16 months, the second payment shall be made in HRK within
30 days after receiving the second six-month narrative and financial report to the Return Host
Institution. 8.7 All payments of amounts denominated in EUR shall be made in HRK
according to the Croatian National Bank’s average exchange rate on the day of payment.

8.7 Payment amounts defined in Article 8.4, 8.5 and 8.6 shall be calculated in accordance
with the Financial Plan in Annex 2.

8.8 Host Institution bank accounts to which payments shall be made shall include the
following information:

o Host Institution

o Account holder name:
o Account holder company (tax) number:
o Account holder personal identification number:

o Bank name and address:



o Transaction account IBAN:

o Return Host Institution

o Account holder name:

o Account holder company (tax) number:

o Account holder personal identification number:
o Bank name and address:

o Transaction account IBAN:

8.9 In case the above mentioned host institutions submit incorrect data on their bank accounts,
MSES or NEWFELPRO Secretariat and Selection Committee shall bear no responsibility for
a delay in payment.

Article 9 — Utilization of Funds

9.1 Project expenses shall be in accordance with Annex 1 of this Agreement and within the
structure of the proposed Financial Plan from Annex 2 hereof, or in accordance with any
changes in the Financial Plan and Research Implementation Plan approved by the
NEWFELPRO Secretariat based on individual requests in accordance with Article 11 hereof.

9.2 All unused Funds shall be returned to MSES upon Project completion, no later than 30
days from the Project completion date in accordance with paragraph 3.1. hereof.

9.3 In the event of receiving a grant for Project implementation from any other source, the
Host Institution or Return Host Institution and Project Manager shall without delay inform in
writing the NEWFELPRO Secretariat thereof.

9.4 In the event of receiving funds from other sources, this Agreement shall be amended as
defined in Article 11. hereof.

Article 10 - Communication

All official communication in connection to the Project shall be done exclusively through
official e-mail and registered mail or with a return receipt to the address given in this
Agreement.

For NEWFELPRO:

newfelpro@mzos.hr or

Ministry of Science, Education And Sports - “For NEWFELPRO Secretariat”
Donje Svetice 38
10000 Zagreb, Croatia

For Host Institution:
[e-mail] or Host Institution
[C/O]


mailto:newfelpro@mzos.hr

[street] [zip code, city, state]

For Return Host Institution:
[e-mail] or

Return Host Institution

[C/O]

[street][zip code, city, state]

Project Manager:

[e-mail] or Project Manager
[street]

[zip code, city, state]

Any notifications, reports and documents related to this Agreement shall be considered
delivered on the day they were sent if they were sent exclusively to previously specified
official addresses.

Article 11 — Amendments to this Agreement

11.1 Requests for amendments to this Agreement shall be submitted by the Host Institution,
Return Host Institution or Project Manager.

11.2 NEWFELPRO Secretariat shall process the requests for amendments within 30 days
from the date they were received and deliver the decision without delay after processing the
requests.

11.3 Any amendments to this Agreement shall be done in written form in Croatian [and
English], and they shall come into force on the day Parties sign the Agreement.

Article 12 — Hosting Agreement

12.1 The Host Institution shall in a timely manner conclude an employment agreement /
hosting agreement [select depending on Project Manager citizenship] with the Project
Manager in the Outgoing Phase before the start of Project implementation defined in Article 3
hereof.

12.2 The Return Host Institution shall in a timely manner conclude an employment agreement
/ hosting agreement [select depending on Project Manager citizenship] with the Project
Manager in the Return Phase, or in case of reintegration before the start of Project
implementation in Croatia, and in accordance with the Research Implementation Plan defined
in Annex 3, or in accordance with Article 3 hereof.

12.3 The Host Institution and Return Host Institution shall not allow spending of the Funds
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before concluding the agreement from paragraph 12.1 or 12.2 between the Host Institution
and Project Manager or Return Host Institution and Project Manager in accordance with
Annex 1 hereof,

12.4 Agreement from paragraphs 12.1 i 12.2 shall contain provisions which:

12.4.1 define the role and contribution of the Host Institution or Return Host Institution
and Project Manager,

12.4.2 define payment dynamics to the Project Manager,

12.4.3 define the intellectual property arrangement applied to Project results and an
arrangement on previous intellectual property required for Project implementation,

12.4.4 necessarily contain an employment agreement or hosting agreement in
accordance with applicable law.

12.5 Host Institution and Return host Institution shall upon concluding the agreement from
paragraphs 12.1. and 12.2. deliver a copy of the employment agreement or hosting agreement
to NEWFELPRO Secretariat as described in Article 10 hereof.

Article 13 — Research costs

13.1 Consumables purchased with funds allotted according to this Agreement shall be
acquired exclusively for the purposes of the Project and in accordance with the Financial Plan
from Annex 2, and in accordance with the duration of the Project defined in Article 3 and
Annex 2 hereof,

13.2 Host Institution and Return host Institution shall ensure that the Project Manager has
priority for using consumables bought for the purposes of the Project.

Article 14 — Intellectual property and publication of research results

14.1 Research Results obtained during Project implementation which are adequate for legal
protection in terms of intellectual property shall be governed by Croatian law, or the
European law and European legal rules related to intellectual property arising from
implementation of projects financed through the PF7 programme (Regulation (EC) No.
1906/2006 of the European Parliament and of the Council of 18 December 2006 laying down
the rules for the participation of undertakings, research centres and universities in actions
under the Seventh Framework Programme and for the dissemination of research results
(2007-2013), OJ L 391, 30.12.2006).

14.2 The holder of intellectual property rights over Research Results shall be those Parties
conducting the research yielding such results. However, if according to the law governing this
Agreement or based on the hosting agreement, Party employees are entitled to own the
Research Results, the Party shall ensure such rights are exercised in accordance with this
Agreement.

14.3 The Party may choose which of their intellectual property shall be made available for
Project partners for the purpose of Project implementation (Imported Intellectual Property),
and which shall not be made available. Requests for using Imported Intellectual Property shall
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be delivered in written form. Approving the use of Imported Intellectual Property may be
conditioned by fulfilling certain prerequisites related to using such intellectual property only
for the purpose requested, or by complying with the confidentiality of such information. The
right to use Imported Intellectual Property for the purpose of implementing the Project does
not imply license or sub-license right to such intellectual property.

14.4 In case of transfer of Imported Intellectual Property to a third party, the Party shall also
transfer any obligations related to that intellectual property and resulting from this or any
other agreement related to the Project, as well as the obligation that the future owner shall
transfer the same obligations to each subsequent owner.

14.5 If research results are adequate for industrial or economic use, the owner shall ensure
they are adequately protected while considering their own legitimate interests. If the owner
decides to protect Research Results in the form of patents, they shall specify the
NEWFELPRO grant in the patent application in the form acceptable to NEWFELPRO
Secretariat. All such patent applications shall be indicated in the narrative report. MSES shall
likewise be informed on all patent applications submitted after the delivery of final report.

14.6 If research results are adequate for industrial or economic utilisation, and the owner
decides not to protect them, or does not transfer their rights to an affiliated legal entity or a
third party with registered office in a European Union state or so-called associated country
within the Seventh Framework Programme for Research, Technological Development and
Demonstration Activities, the research results shall not be made available to the public before
MSES is informed. MSES shall be informed on public announcement of research results no
later than 45 days before results are publicly published. In that case, MSES may, with the
consent of a Party, assume ownership of such research results and protect them. A Party may
refuse consent only if they demonstrate that in such an event their legitimate interests would
suffer disproportionately great harm.

14.7 Project Manager shall ensure that publishing such research results (including scientific
publications) shall be performed with prior notice to NEWFELPRO Secretariat and that it
shall be mentioned in the narrative report, all in accordance with intellectual property
protection rules, the obligations of keeping information confidential and legitimate interests of
the owner of research results. If research results are published after submitting the final report,
the Project Manager shall inform MSES thereof within 2 months upon publication of results.
If the Parties do not publish the research results, MSES may publish them in an adequate
manner.

14.8 If whether during the Project or after the Project has been completed promotional
material, books, articles, newsletters are issued or TV or radio programmes are broadcast, or
there is other literary or artistic work related to the Project, Parties shall in a visible location in
the publication, or in some other way, indicate the NEWFELPRO grant, in a form acceptable
to the NEWFELPRO Secretariat. Recommendation for acceptable forms of acknowledging
NEWFELPRO contributions and the manner of using their logo shall be on the
NEWFELPRO website.

14.9 The Project Manager shall participate in all public presentations of NEWFELPRO,
NEWFELPRO questionnaires for collecting basic information on the Project, and which will
be used for evaluating the effect of this programme and in other NEWFELPRO activities
(seminars, workshops etc.), if the NEWFELPRO Secretariat should request so.
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14.10 In cooperation with the Scientist in Charge and Project Manager, the Host Institution
and Return host Institution shall ensure the publication of information on their websites
regarding the initiation of the project financed within NEWFELPRO in the format requested
by NEWFELPRO Secretariat no later than 2 months after the start of Project implementation,
I.e. from the date set out in Article 3 hereof.

Article 15 — Information privacy

15.1 MSES and NEWFELPRO Secretariat shall not disclose any information on the Host
Institution, Return Host Institution and Project Manager without their prior approval.

15.2 MSES and NEWFELPRO Secretariat are entitled to disclose information on the Host
Institution, Return Host Institution and Project Manager to: Selection Committee members,
authorised employees of MSES and other external professional advisors or contractual
partners, exclusively in the event that they are thereby meeting their obligations, or rights, in
accordance with this Grant Agreement or in the event that is in accordance with regulations
applicable in the Republic of Croatia.

15.3 MSES and NEWFELPRO Secretariat reserve the right to publish information and/or
research results necessary for providing information of public interest in accordance with
paragraphs 14.1 and 14.2 hereof.

Article 16 — Termination of Grant Agreement
16.1 MSES may terminate this Agreement:

16.1.1 in the event of failure to implement the Project, poor execution of the Project or
breach of any of the fundamental obligations from this Agreement, which is not
eliminated within 30 days from receiving a written notice on the breach of Agreement
(e.g.: spending Funds contrary to the Agreement, Project Manager is not involved in
Project activities or its involvement is significantly reduced; Project Manager carries
out research or part of research from other sources of funding, while not informing
NEWFELPRO Secretariat thereof etc.),

16.1.2 in the event the Parties, through thought or gross negligence, committed
irregularities in performing any other grant agreement entered into with MSES,

16.1.3. in the event the Parties violated fundamental ethical principles,

16.1.4. if the necessary reports or other documents are not submitted to NEWFELPRO
Secretariat or if NEWFELPRO Secretariat does not authorise received reports,

16.1.5. if important technical or economic reasons significantly impact Project
completion in a negative manner,

16.1.6. if the Parties no longer meet the requirements for participation in the
implementation of the Project, as required by the tender documentation, unless MSES
determines Project completion is necessary,

16.1.7. if a legally valid verdict determines that the Parties committed a violation in
relation to their own business activities, or if they have severely violated their other
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obligations in their relationship with state administrative organisations,

16.1.8. when a Party declares bankruptcy, when their business activities are taken over
by the court, or when their business activities are suspended, or in the event of any
similar situation in accordance with national legislation.

16.2 Through the NEWFELPRO Secretariat, MSES shall notify the Parties on the termination
hereof, and the termination shall come into force on the date specified in the notification, or
not before 30 days upon receiving the notification.

16.3. In the event of termination of the Grant Agreement, the Parties shall submit any
narrative and financial reports requested by the NEWFELPRO Secretariat within 30 days
from the termination date hereof. In the event the Parties fail to deliver the reports within the
specified term, MSES shall deliver a written notification thereof with an additional 30-day
term for the delivery of reports. If the reports are not delivered even within the additional
term, MSES may suspend payments for eligible costs incurred until the termination date of
the Agreement and request a reimbursement of any previously paid Funds.

16.4 In the event of termination of the Grant Agreement, MSES shall limit financing to
eligible costs incurred and accepted until termination date.

16.5 Through a written notification to the Project Manager, MSES may request a
reimbursement of any Funds previously paid for the Project or a part of the Funds paid not
exceeding 30% in the events of termination from subparagraph 16.1.1 to 16.1.4 and in the
event from subparagraph 16.1.7, all within 30 days from the date the request for
reimbursement is received, if the Funds have not been adequately spent.

16.6 In the event the Parties want to terminate the Grant Agreement with MSES, they shall do
so in writing by sending a notice to NEWFELPRO Secretariat no later than 15 days after a
reason for the termination of this Agreement arises. Subparagraphs 16.2 through 16.4 and
Croatian law shall be adequately applied to anything not governed by this Agreement.

16.7 If due to extraordinary external conditions which arise after the conclusion of this
Agreement, and which could not have been foreseen at the moment this Agreement was
concluded, the fulfillment of obligations would become excessively difficult or would cause
an excessively great loss for any Party, that Party may demand amending or terminating the
Agreement.

16.8 When the fulfilment of an obligation by any Party becomes impossible due to
extraordinary external events occurring after this Agreement was concluded and before the
obligation is to be fulfilled, and which could not have been foreseen, avoided or removed at
the moment this Agreement was concluded and for which neither Party is responsible, the
obligation of other Parties is terminated as well. If another Party fulfilled a part of its
obligation, they may request a reimbursement according to the rules for reimbursing unjust
enrichment. Financing shall in this case be limited only to those eligible costs incurred until
the day the extraordinary external events occurred. Defects in products or services, delay in
delivery of products or services, labour disputes, labour strikes or financial difficulties shall
not be considered extraordinary external events.
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Article 17 - Severability

Each provision of this Agreement is independent. If it turns out any of the provisions from
this Agreement is invalid or unenforceable, it shall not affect the validity, admissibility or
enforceability of other provisions of this Agreement, and the Agreement shall be interpreted
in a way which to the highest possible extent enables fulfilling the purpose which the Parties
had in mind by agreeing on the provision in question.

Article 18 — Applicable law

18.1 [Croatian] law is applied to this Agreement without the use of its private international
law provisions.

18.2 Host Institution, Return Host Institution and Project Manager shall at any moment be
able to prove they are acting in accordance with the law from paragraph 18.1 of this Article.

Article 19 — Resolving disputes

19.1 Any disputes arising from this Agreement, including disputes relating to its valid
formation, breach or termination, as well as to legal effects arising from it, and which cannot
be resolved amicably between the Parties, shall be finally resolved by arbitration in
accordance with the applicable Rules of Arbitration of the Permanent Arbitration Court of the
Croatian Chamber of Economy (Zagreb Rules).

19.2 In arbitration proceedings, three (3) arbitrators participate only in the event the value of
the subject matter of dispute exceeds EUR 50,000.00. In all other events, sole arbitrator is the
judge.

19.3 Arbitration takes place in Zagreb.
19.4 Arbitration is conducted in Croatian.

19.5 It is not possible to appeal the verdict of an arbitration court, but it is possible to submit a
claim to set aside the judgment in accordance with the Law on Arbitration (Official Gazette
“Narodne novine” no. 88/01).

Article 20 - Final provisions

20.1. Grant Agreement, together with its relevant annexes, is deemed as the entire Grant
Agreement.

20.2. The Agreement is concluded in Croatian / English. In case of a dispute related to the
composition and interpretation of this Agreement, Croatian version shall apply. [Insert in the
event the Agreement is concluded in Croatian and English.]

20.3 This Grant Agreement is signed in eight original copies. MSES, Host Institution and
Return Host Institution shall each keep two copies, and the NEWFELPRO Secretariat and
Project Manager shall each keep one copy.

20.4 The Agreement shall enter into force on the date when all the Parties sign the
Agreement.
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Annex 1 — Project [o]
Annex 2 — Financial Plan
Annex 3 — Research Implementation Plan

Annex 4 — Reporting Periods
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For MSES

Name and Zeliko Jovanovié,

Ph.D.
Title: Minister

surname:

Place and date:

For Host Institution

Name and surname:
Title:

Place and date:

Project Manager

Name and surname:

Title:

Place and date:

For Return Host Institution

Name and surname:
Title:

Place and date:
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